



RELEASE N°002/R/CL-IRDP/COORD/2019

Relating to the results of invitation to tenders No 005, 006 and 007

The Coordinator of Chari-Logone Integrated Rural Development Project, Delegated Contracting Authority, informs the public that the National Invitation to Tenders N°005/ONIT/CL-IRDP/STB/2019 of 11th april 2019 for the rehabilitation works of Zimado's irriguated land, N°006/ONIT/CL-IRDP/STB/2019 of 11th april 2019 for the rehabilitation works of the life basis (1st phase) of CL-IRDP, N°007/ONIT/CL-IRDP/STB of 11th of april 2019 for the construction works of seven community stores in Logone and chari's division, after opening bid session, evaluation of bids and award proposal of the Special Tender Board, the results are below :

N°	REFERENCE OF IT	CONTRACTOR	AMOUNT ATI IN XAF	COMPLETION TIME
01	005/ONIT/CL-IRDP/STB/2019 FOR THE REHABILITATION WORKS OF ZIMADO'S IRRIGUATED LAND	DECLARED UNSUCCESSFUL		
02	006/ONIT/CL-IRDP/STB/2019 FOR THE REHABILITATION WORKS OF THE LIFE BASIS (1ST PHASE) OF CL-IRDP	SOCIETE MODERNE DES TRAVAUX SARL (SOMTRA SARL)	48 893 096	90 DAYS
03	007/ONIT/CL-IRDP/STB FOR THE CONSTRUCTION WORKS OF SEVEN COMMUNITY STORES IN LOGONE AND CHARI'S DIVISION	SOCIETE DES TRAVAUX PUBLICS ET DES PRESTATIONS DIVERS SARL (STPD SARL)	39 967 269	03 MONTHS

Kousseri, on 21st june 2019

The Coordinator of CL-IRDP,
Delegated Contracting Authority

AMPLIATION :

- MINÉPAT ;
- ARMP (for publication) ;
- Chairperson of STB ;
- SOPLCAM (for publication) ;
- Display (for information) ;
- Archives.

